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I-85 Widening From North of SR 53 to North of SR 11/US 129 
 

P.I. Number: 0013545 
Jackson County, GA 

 
Date: October 04, 2019 

Disclaimer:   

• Please be advised that this information is preliminary and is provided for 
information only.  All final scope requirements will be included in the Request for 
Proposals (RFP). 

Project Information: 

• Provide design, permitting, utility coordination and/or utility relocation, 
construction and any other related services necessary to build the Project. 

• A Design-Build Team will be responsible for design and construction of the 
Project. The work consists of the widening of I-85 from SR 53 to SR 11 / US 129.  
The typical section is proposed to expand from two lanes to three lanes in each 
direction for approximately 6.7 miles. 

• The bridge replacement list is as follows:  

ID Number Roadway Name Feature Crossed Disposition 

157-0027-0 SR 332 Overpass I-85 Replace 

157-0039-0 I-85 NB Walnut Creek Replace 

157-0040-0 I-85 SB Walnut Creek Replace 

157-0041-0 I-85 NB CSX Railroad Replace 

157-0042-0 I-85 SB CSX Railroad Replace 

157-0043-0 I-85 NB Middle Oconee River Replace 

157-0044-0 I-85 SB Middle Oconee River Replace 

 

Environmental: 

• The Environmental document currently approved is a Categorical Exclusion (CE) 
and has been posted as a RID. 

• The approved NEPA document is anticipated to require a reevaluation post-let. 

• The Department is coordinating with FHWA. The final requirements will be 
provided in the RFP. 

Permitting: 

• The Design-Build Team will prepare all applicable permit(s) to the Department’s 
satisfaction. The Department will transmit permit(s) to the respective agency, and 
the Design-Build Team will be responsible for satisfactorily addressing all 
comments.   
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• The Design-Build Team will acquire all mitigation credits in the name of the 
Department as required under the approved permit. 

• All site erosion control BMP’s, including obtaining any stream buffer variances, 
will be the responsibility of the Design-Build team. 

Geotechnical Scope of Work: 

• The Department anticipates providing a Soil Survey as a Reference Information 
Document (RID) with the RFP.  

• The Department will provide readily available geotechnical information, e.g., 
existing Bridge Foundation Investigation (BFI) reports, as RIDs in the RFP. 

• The Design-Build Team will be responsible for obtaining Bridge Foundation 
Investigations (BFI) and Wall Foundation Investigations (WFI) as necessary. 

Pavement Design: 

• An approved pavement design will be included in the Request for Proposals 
(RFP). 

Survey Scope of Work: 

• The Department will make available a survey database as a RID.  

Critical Path Method: 

• The Department anticipates using a Critical Path Method (CPM) schedule 
requirement for this project. 

Utility Scope of Work: 

• All Design-Build projects at the Department are Public Interest Determination 
(PID). 

• The Department will provide SUE QL-D information. 

• The Design-Build Team will be responsible for coordinating and/or relocating all 
affected utilities or obtaining no-conflict letters from all utility owners. 

• The Department will obtain executed Memorandums of Understanding (MOU) 
from each utility owner and will include in the RFP. 

Traffic Control Scope of Work: 

• The Design-Build Team shall provide changeable message signs for use as 
needed and shall be required to place and maintain messages on all message 
boards 24 hours a day, seven days a week as directed by the GDOT. 

• No offsite detours will be permitted for the I-85 Mainline on this project. 

• Mainline lane closures will be allowed. The final requirements will be included in 
the RFP. 

• It is anticipated that an off-site detour will be permitted to construct each 
overpass bridge replacement.  The Department will evaluate each location to 
determine a reasonable duration to perform all work which may range from 90 to 
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210 calendar days.  The duration of the off-site detour at each location will be 
included in the RFP. 

Right-of-Way Scope of Work: 

• The Department anticipates that no ROW acquisition will be required for the 
Design-Build Team to perform the work. 

MS4 Permit: 

• The Design-Build Team will be responsible for determining MS4 feasibility and 
meeting the permit requirements. 

 


